STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 13/ 05 I N SANTA CLARA COUNTY AT VARI QUS 12/ 14/ 05
CONTRACT NUMBER 04- 0A1604 LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 04- SCL-85-0. 0/ R18. 7 44 CONTRACT | TEMS
CONSTRUCT RETAI NI NG WALLS FEDERAL Al D ACST-S085-(041)E

P- S085- ( 041) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGOSALS | SSUED 34 FUND TOTAL HA42 6,911, 000 TOTAL NUMBER OF WORKI NG DAYS 375
NUMBER OF Bl DDERS 6 ENG NEERS EST 6, 247, 530. 00 AMOUNT UNDER 255, 330. 00 PERCENT UNDER EST 4.09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 5, 992, 200. 00 1 GORDON N BALL I NC 925 838-5675
00710807
B) 125 DAYS X 5000 333 CAM LLE AVENUE FAX 925 838-5915
A+B) 6, 617, 200. 00 ALAMO CA 94507
2 A 6, 289, 695. 00 5 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 115 DAYS X 5000 P O BOX 2910 FAX 925 961-1925
A+B) 6, 864, 695. 00 LI VERMORE CA 94551
3 A 6, 257, 812. 00 2 WLLI AM P YOUNG CONSTRUCTI ON 925 602- 6410
I NC 00732490
B) 125 DAYS X 5000 4055 NELSON AVENUE FAX 925 689- 3035
A+B) 6,882, 812. 00 CONCORD CA 94520
4 A 6,419, 868. 00 3 PROVEN MANAGEMENT | NC 415 421-9500
00749370
B) 125 DAYS X 5000 706 SANSOVE STREET FAX 415 421-9600
A+B) 7,044, 868. 00 SAN FRANCI SCO CA 94111
5 A 7,048, 705. 00 4 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
B) 125 DAYS X 5000 P O BOX 1508 FAX 916 852-5533

A+B) 7,673, 705. 00 RANCHO CORDOVA CA 95741
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12/ 13/ 05

6 A)
B)

8,127,370.00
125 DAYS X 5000

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC
3701 MALLARD DRI VE

BENICIA CA 94510

Bl D245
PAGE 2
12/ 14/ 05

707 746-8028
00526319
FAX 707 746- 0936
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL FENCE FENCI NG
SAN JOSE CA

FONTANA STEEL REBAR
STOCKTON CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA

T AND L LANDSCAPE LANDSCAPI NG
SAN JCSE CA
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Bl DDER | D NAME AND ADDRESS
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12/ 14/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
SAN JOSE CA

FONTANA STEEL
STOCKTON CA

JET MJULCH
CAPI TOLA CA

LONE STAR LANDSCAPE
SAN MARTIN CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

WOCD MULCHI NG

EROSI ON CONTROL AND LANDSCAPI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FONTANA STEEL
STOCKTON CA

LONE STAR LANDSCAPE
SAN MARTIN CA

CLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

REI NFCRCI NG STEEL

PLANTI NG, | RRI GATI ON AND EROSI ON CONTRCL ( PARTI AL)

FENCI NG

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, CRASH CUSHI ONS

PORTABLE CHANGEABLE MESSAGE SI GNS
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L

ST

OF

Bl D245

PAGE 5

12/ 14/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE
SAN JOSE CA

FONTANA STEEL
STOCKTON CA

LONE STAR LANDSCAPE
SAN MARTIN CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

ERCSI ON CONTRCL AND LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FONTANA STEEL
STOCKTON CA

METAMORPHCSI S ERCSI ON CONTRCL
NAPA CA

OLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

T AND L LANDSCAPI NG
SAN JCSE CA

REBAR

ERCSI ON CONTROL

FENCI NG

CONSTRUCTI ON AREA SI GNS

LANDSCAPI NG



04- 0A1604 Bl D245

04- SCL-85-0 PAGE 6
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AUBURN GARDENI NG AND LANDSCAPE LANDSCAPI NG
POLLOCK PINES CA

FONTANA STEEL REBAR
STOCKTON CA

CLI VEI RA FENCE FENCI NG
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS
FAI RFI ELD CA
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12/ 13/ 05 12/ 14/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 415, 000. 00 415, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,000. 00 2, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 10, 000. 00 10, 000. 00
5 074029 TEMPORARY SI LT FENCE M 1,770 10. 00 17, 700. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 200. 00 2, 000. 00
7 035211 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 15 200. 00 3, 000. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 10 200. 00 2, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 225, 000. 00 225, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 680 45. 00 75, 600. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 175. 00 9, 800. 00
14 152604 MODI FY | NLET EA 2 4,000. 00 8, 000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 2,770 90. 00 249, 300. 00
17 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 7,300 83. 00 605, 900. 00
18 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 6, 170 50. 00 308, 500. 00
19 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 565, 000. 00 565, 000. 00
20 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 70, 000. 00 70, 000. 00
21 (S) 200120 CULTI VATE MR 40, 300 . 50 20, 150. 00
22 (S) 035212 EROSI ON CONTROL ( NETTI NG) MR 30, 000 7.00 210, 000. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4, 860 1.00 4, 860. 00
24 203021 FI BER ROLLS M 1,770 10. 00 17, 700. 00
25 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 61 250. 00 15, 250. 00
26 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 000. 00 4,000. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 360 75. 00 27, 000. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1,070 1. 00 1, 070. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 95, 000. 00 95, 000. 00
30 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00 10, 000. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 315, 000. 00 315, 000. 00
32 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 2, 840 570. 00 1, 618, 800. 00
33 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 2, 500. 00 25, 000. 00
34 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 98, 000 2.10 205, 800. 00
35 620908 375 MM ALTERNATI VE Pl PE CULVERT M 65 230. 00 14, 950. 00
36 703543 300 MM WELDED STEEL Pl PE (3.40 MMV THI CK) M 20 900. 00 18, 000. 00
37 721009 ROCK SLOPE PROTECTI ON VB 24 200. 00 4, 800. 00

(FACING METHOD B)
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04- SCL- 85- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 13/ 05 12/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 721616 CONCRETED- ROCK SLOPE PROTECTI ON VB 14 270. 00 3, 780. 00
(COBBLE, METHOD B)
39 727906 M NOR CONCRETE ( GUTTER LI NI NG VB 120 900. 00 108, 000. 00
40 729010 ROCK SLOPE PROTECTI ON FABRI C M2 200 1.00 200. 00
41 731502 M NOR CONCRETE (M SCELLANEOUS VB 25 900. 00 22, 500. 00
CONSTRUCTI ON)
42 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 870 2.00 1, 740. 00
43 (S) 800382 CHAI N LI NK FENCE ( TYPE CL-0. 9, M 1, 260 30. 00 37, 800. 00
VI NYL- CLAD)
44 999990 MOBI LI ZATI ON LS LUMP SUM 590, 000. 00 590, 000. 00
A) 5,992, 200. 00

B) 12 DAYS X 5000

A+B) 6,617, 200. 00
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7, 500.
1, 242, 000.
7, 500.
75, 000.
12.

3, 500.
550.

3, 000.
25, 000.
200, 000.
6, 500.
66.

650.

2, 500.
20, 000.
21.

21.

102.
664, 000.
70, 000.
2.

1.

1.

10.

35.

2, 000.
150.

60, 000.
25, 000.
550, 000.
300.

2, 200.

2

400.
1, 000.
400.
650.
900.

7500.
1242000.
7500.
75000.
21240.
35000.
8250.
30000.
25000.
200000.
13000.
110880.
36400.
5000.
20000.
58170.
153300.
629340.
664000.
70000.
80600.
45000.
4860.
17700.
2135.
8000.
54000.
3210.
60000.
25000.
550000.
852000.
22000.
245000.
26000.
20000.
9600.
9100.
108000.

SUMMARY

OF

REMA/

7, 500.
21, 965.
128, 075.
12, 500.
73.

338.
4,916.
20, 000.
1

28.

61.
675, 000.
70, 000.
3.

3.

1.

17.

49.

2, 200.
200.

90, 000.
35, 000.
540, 000.
643.

4, 000.

2

350.
498.
350.
612.
1, 045.

7500.
122000.
17700.
40000.
12000.
75000.
21965.
128075.
25000.
122640.
18928.
9832.
20000.
2770.
206225.
376370.
675000.
70000.
128960.
90000.
7290.
30090.
2989.
8800.
72000.
2140.
90000.
35000.
540000.
1826120.
40000.
226380.
22750.
9960.
8400.
8568.
125400.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
7,500. 00 7500
500, 000. 00 500000
7,500. 00 7500
15, 000. 00 15000
10. 00 17700
1, 000. 00 10000
150. 00 2250
1, 000. 00 10000
13, 000. 00 13000
65, 000. 00 65000
15, 000. 00 30000.
80. 00 134400.
175. 00 9800.
3, 500. 00 7000.
20, 000. 00 20000.
40. 00 110800.
60. 00 438000.
60. 00 370200.
500, 000. 00 500000.
70, 000. 00 70000.
2.00 80600.
1.50 45000.
1.00 4860.
10. 00 17700.
35. 00 2135.
2, 000. 00 8000.
150. 00 54000.
1.00 1070.
60, 000. 00 60000.
25, 000. 00 25000.
550, 000. 00 550000.
700. 00 1988000.
600. 00 6000.
2.00 196000.
300. 00 19500.
275. 00 5500.
200. 00 4800.
300. 00 4200.
950. 00 114000.

Bl D245
PAGE 9
12/ 14/ 05
FI FTH
Bl D AMOUNT
7,500. 00 7500
625, 000. 00 625000
7,500. 00 7500
60, 000. 00 60000
25. 00 44250
3, 000. 00 30000
1, 500. 00 22500
3, 500. 00 35000
12, 000. 00 12000.
996, 000. 00 996000.
25, 000. 00 50000.
100. 00 168000.
420. 00 23520.
5, 000. 00 10000.
20, 000. 00 20000.
45. 00 124650.
25. 00 182500.
50. 00 308500.
600, 000. 00 600000.
70, 000. 00 70000.
3.00 120900.
8. 00 240000.
1.00 4860.
12. 00 21240.
130. 00 7930.
2, 000. 00 8000.
120. 00 43200.
3. 00 3210.
100, 000. 00 100000.
50, 000. 00 50000.
500, 000. 00 500000.
360. 00 1022400.
3, 000. 00 30000.
2.00 196000.
225.00 14625.
1, 350. 00 27000.
400. 00 9600.
600. 00 8400.
1, 000. 00 120000.



04- 0A1604 Bl D245

04- SCL-85-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
12/ 13/ 05 12/ 14/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 10. 00 2000. 00 50. 00 10000. 00 3.00 600. 00 6. 00 1200. 00
41 2,500. 00 62500. 00 1, 350. 00 33750. 00 500. 00 12500. 00 1, 000. 00 25000. 00
42 7.00 6090. 00 6. 50 5655. 00 6. 00 5220. 00 6. 00 5220. 00
43 32.00 40320. 00 75. 00 94500. 00 31. 00 39060. 00 50. 00 63000. 00
44 625, 000. 00 625000. 00 625, 555. 00 625555. 00 837,973. 00 837973. 00 1, 030, 000. 00 1030000. 00
TOT A) 6, 289, 695. 00 A) 6, 257, 812. 00 A) 6, 419, 868. 00 A) 7,048, 705. 00
B) 115 DAYS X 5000 B) 125 DAYS X 5000 B) 125 DAYS X 5000 B) 125 DAYS X 5000
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04- SCL-85-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
12/ 13/ 05 12/ 14/ 05
| TEM SI XTH
Bl D AMOUNT

1 7,500. 00 7500. 00

2 750, 000. 00 750000. 00

3 7,500. 00 7500. 00

4 30, 000. 00 30000. 00

5 15. 00 26550. 00

6 2,200. 00 22000. 00

7 400. 00 6000. 00

8 3, 200. 00 32000. 00

9 11, 250. 00 11250. 00
10 175, 000. 00 175000. 00
11 12, 000. 00 24000. 00
12 100. 00 168000. 00
13 300. 00 16800. 00
14 3, 500. 00 7000. 00
15 20, 000. 00 20000. 00
16 118. 00 326860. 00
17 104. 00 759200. 00
18 157. 00 968690. 00
19 590, 000. 00 590000. 00
20 70, 000. 00 70000. 00
21 1.50 60450. 00
22 4.00 120000. 00
23 1.00 4860. 00
24 10. 00 17700. 00
25 120. 00 7320. 00
26 1, 000. 00 4000. 00
27 75. 00 27000. 00
28 4.00 4280. 00
29 160, 000. 00 160000. 00
30 53, 000. 00 53000. 00
31 410, 000. 00 410000. 00
32 710. 00 2016400. 00
33 2,700. 00 27000. 00
34 2.00 196000. 00
35 400. 00 26000. 00
36 840. 00 16800. 00
37 450. 00 10800. 00
38 585. 00 8190. 00
39 900. 00 108000. 00




| TEM

40
41
42
43
44

TOT

04- 0A1604
04- SCL- 85- 0 SUMMARY
12/ 13/ 05
SI XTH
BI D AMOUNT
10. 00 2000. 00
1, 200. 00 30000. 00
6. 00 5220. 00
50. 00 63000. 00
731, 000. 00 731000. 00
A 8, 127, 370. 00

B) 125 DAYS X 5000

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
12/ 14/ 05



